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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in VENTURA COUNTY IN OXNARD
FROM 0.7 km SOUTH OF ETTING ROAD TO CHANNEL ISLANDS BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 30, 2000.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 13 dated 11-13-00.  A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 6, 15, 22, 87, 109, 156, 157, 158, 159, 160, 161, 162, 163, 165, 167, 169, 170, 172, 173, 187, 263,
275, 300, 312, 322, 351, 369, 379, 395, and 399 are revised.  A half-sized copy of the revised sheets are attached for
substitution for the like-numbered sheets.

Project Plan Sheets 79A, 79B, 79C are added.  A half-sized copy of the added sheets are attached for addition to the
project plans.

In the Special Provisions, in the "NOTICE TO CONTRACTORS," the General Work Description is revised as follows:

"General Work Description:  Interchange and Structures to be constructed."

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," is replaced with Section 10-1.02
"WATER POLLUTION CONTROL," as attached.

In the Special Provisions, Section 10-1.27, "CLEARING AND GRUBBING ," the following paragraph is added after the
last paragraph:

"Attention is directed to Aerially Deposited Lead of these special provisions."

In the Special Provisions, Section 10-1.28, "EARTHWORK," the second paragraph, first sentence is revised as follows:

"The finished grades and areas of disturbance shall be left in a rough grade a maximum of 20 mm
depth."
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In the Special Provisions, Section 10-1.29, "MATERIAL CONTAINING AERIALLY DEPOSITED LEAD," is replaced
with Section 10-1.29 "MATERIAL CONTAINING AERIALLY DEPOSITED LEAD," as attached.

In the Special Provisions, Section 10-1.57, "DUCTILE IRON WATER MAIN," the following paragraph is added after
the last paragraph:

"200 MM ductile iron water main will be paid for as 300 MM ductile iron water main (CL 200)."

In the Proposal and Contract, the Engineer’s Estimate Items 38, 80, 104, 118, 119 and 131 are revised, Item 187 is
deleted, and Items 188, 189 and 190 are added as attached.

To Proposal and Contract book holders:

Replace pages 4, 6, 8, 9 and 12 of the Engineer's Estimate in the Proposal with the attached revised pages
4, 6, 8, 9 and 12 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



10-1.02  WATER POLLUTION CONTROL

Water pollution control work shall conform to the provisions in Section 7-1.01G, "Water Pollution," of the Standard
Specifications and these special provisions.

This project shall conform to the requirements of General Construction Activity Storm Water Permit No. CAS000002
issued by the State Water Resources Control Board.  This General Permit, hereafter referred to as the "Permit," regulates
storm water discharges associated with construction activities.

Water pollution control work shall conform to the requirements in the Construction Contractor's Guide and
Specifications of the Caltrans Storm Water Quality Handbooks, dated April 1997, and addenda thereto issued up to, and
including, the date of advertisement of the project, hereafter referred to as the "Handbook."  Copies of the Handbook and the
General Permit may be obtained from the Department of Transportation, Material Operations Branch, Publication
Distribution Unit, 1900 Royal Oaks Drive, Sacramento, California  95815, Telephone: (916) 445-3520 or from internet at
http://www.dot.ca.gov/hq/construc/stormwater.html.

Water pollution control work shall conform to the requirements in the Construction Contractor's Guide and
Specifications of the Caltrans Storm Water Quality Handbooks, dated April 1997, and addenda thereto issued up to and
including the date of advertisement of the project, hereafter referred to as the "Handbook."  Copies of the Handbook may be
obtained from the Department of Transportation, Material Operations Branch, Publication Distribution Unit, 1900 Royal
Oaks Drive, Sacramento, California  95815, Telephone: (916) 445-3520.

Copies of the Handbook and the Permit are also available for review at Construction Office, Rm 244, 120 S. Spring St.
Los Angeles CA 90012, Telephone No. 213 897-0054

The Contractor shall know and fully comply with the applicable provisions of the Handbook, Permit, and Federal, State,
and local regulations that govern the Contractor's operations and storm water discharges from both the project site and areas
of disturbance outside the project limits during construction.  The Contractor shall maintain a copy of the Permit at the
project site and shall make the Permit available during construction.

Unless arrangements for disturbance of areas outside the project limits are made by the Department and made part of the
contract, it is expressly agreed that the Department assumes no responsibility whatsoever to the Contractor or property owner
with respect to any arrangements made between the Contractor and property owner to allow disturbance of areas outside the
project limits.

The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of the Contractor's failure
to comply with the provisions set forth in this section "Water Pollution Control", including but not limited to, compliance
with the applicable provisions of the Handbook, Permit and Federal, State and local regulations.  For the purposes of this
paragraph, costs and liabilities include, but are not limited to, fines, penalties, and damages whether assessed against the State
or the Contractor, including those levied under the Federal Clean Water Act and the State Porter Cologne Water Quality Act.

In addition to the remedies authorized by law, some of the money due the Contractor under the contract, as determined
by the Department, may be retained by the State of California until disposition has been made of the costs and liabilities.

The retention of money due the Contractor shall be subject to the following:

A. The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial
payments which may become due to the Contractor prior to acceptance of the contract.  Retention of funds from
payments made after acceptance of the contract may be made without prior notice to the Contractor.

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not
exceed the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the
Standard Specifications.

C. If the Department has retained funds and it is subsequently determined that the State is not subject to the costs and
liabilities in connection with the matter for which the retention was made, the Department shall be liable for interest
on the amount retained at the legal rate of interest for the period of the retention.

Conformance with the provisions of this section "Water Pollution Control" shall not relieve the Contractor from the
Contractor's responsibilities, as provided in Section 7, "Legal Relations and Responsibilities," of the Standard Specifications.

At reasonable times and upon presentation of credentials and other documents as may be required by law, the Contractor
shall allow authorized agents of the California Regional Water Quality Control Board, State Water Resources Control Board,
United States Environmental Protection Agency and the local storm water management agency to:

A. Enter upon the construction site and the Contractor's facilities pertinent to the work;
B. Have access to and copy records that must be kept as specified in the Permit;
C. Inspect the construction site and related soil stabilization practices and sediment control measures; and
D. Sample or monitor for the purpose of ensuring compliance with the Permit.

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect,
sample, monitor or otherwise access the project site or the Contractor's records.
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STORM WATER POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND UPDATES

As part of the water pollution control work, a Storm Water Pollution Prevention Plan, hereafter referred to as the
"SWPPP," is required for this contract.  The SWPPP shall conform to the provisions in Section 7-1.01G, "Water Pollution,"
of the Standard Specifications, the requirements in the Handbook, the requirements of the Permit, and these special
provisions.  Upon the Engineer's approval of the SWPPP, the SWPPP shall be deemed to fulfill the provisions in Section
7-1.01G of the Standard Specifications for development and submittal of a Water Pollution Control Program.

No work having potential to cause water pollution, as determined by the Engineer, shall be performed until the SWPPP
has been approved by the Engineer.

Within 30 days after the approval of the contract, the Contractor shall submit 3 copies of the SWPPP to the Engineer.
The Engineer will have 15 days to review the SWPPP.  If revisions are required, as determined by the Engineer, the
Contractor shall revise and resubmit the SWPPP within 15 days of receipt of the Engineer's comments.  The Engineer will
have 15 days to review the revisions.  Upon the Engineer's approval of the SWPPP, 3 additional copies of the SWPPP,
incorporating the required changes, shall be submitted to the Engineer.  In order to allow construction activities to proceed,
the Engineer may conditionally approve the SWPPP while minor revisions are being completed.

The SWPPP shall identify pollution sources that may adversely affect the quality of storm water discharges associated
with the project and shall identify water pollution control measures, hereafter referred to as control measures, to be
constructed, implemented, and maintained in order to reduce to the extent feasible pollutants in storm water discharges from
the construction site both during and after construction is completed under this contract.

The SWPPP shall incorporate control measures in the following categories:

A. Soil stabilization practices;
B. Sediment control practices;
C. Sediment tracking control practices;
D. Wind erosion control practices; and
E. Non-storm water management and waste management and disposal control practices.

Specific objectives and minimum requirements for each category of control measures are contained in the Handbook.
The Contractor shall consider the objectives and minimum requirements presented in the Handbook for each of the

above categories.  When minimum requirements are listed for any category, the Contractor shall incorporate into the SWPPP
and implement on the project, one or more of the listed minimum controls required in order to meet the pollution control
objectives for the category.  In addition, the Contractor shall consider other control measures presented in the Handbook and
shall incorporate into the SWPPP and implement on the project the control measures necessary to meet the objectives of the
SWPPP.  The Contractor shall document the selection process in conformance with the procedure specified in the Handbook.

The SWPPP shall include, but not limited to, the following items as described in the Handbook and Permit:

A. Source Identification;
B. Erosion and Sediment Controls;
C. Non-Storm Water Management;
D. Waste Management and Disposal;
E. Maintenance, Inspection and Repair;
F. Training;
G. List of Contractors and Subcontractors;
H. Post-Construction Storm Water Management;
I. Preparer;
J. A copy of the NONC submitted by the Department for this project;
K. Copy of the General Permit;
L. BMP Consideration Checklist;
M. SWPPP Checklist;
N. Schedule of Values; and
O. Water Pollution Control Drawings.

The Contractor shall amend the SWPPP, graphically and in narrative form, whenever there is a change in construction
activities or operations which may affect the discharge of significant quantities of pollutants to surface waters, ground waters,
municipal storm drain systems or when deemed necessary by the Engineer.  The SWPPP shall be amended if the SWPPP is
in violation of any condition of the Permit, or has not effectively achieved the objective of reducing pollutants in storm water
discharges.  Amendments shall show additional control measures or revised operations, including those in areas not shown in
the initially approved SWPPP, which are required on the project to control water pollution effectively.  Amendments to the
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SWPPP shall be submitted for review and approval by the Engineer in the same manner specified for the initially approved
SWPPP.  Approved amendments shall be dated and logged in the SWPPP.  Upon approval of the amendment, the Contractor
shall implement the additional control measures or revised operations.

The Contractor shall keep a copy of the SWPPP and approved amendments at the project site.  The SWPPP shall be
made available upon request of a representative of the Regional Water Quality Control Board, State Water Resources Control
Board, United States Environmental Protection Agency or the local storm water management agency.  Requests by the public
shall be directed to the Engineer.

By June 15 of each year, the Contractor shall submit an annual certification to the Engineer stating conformance with the
requirements governing the Permit.  If the project is in non-compliance at any time, the Contractor shall make a written report
to the Engineer within 15 days of identification of non-compliance.

SCHEDULE OF VALUES
The Contractor shall submit with the SWPPP, for approval by the Engineer, a schedule of values detailing the cost

breakdown of the contract lump sum item for water pollution control.  The schedule of values shall reflect the items of work,
quantities, and costs for the control measures shown in the SWPPP, except for critical temporary controls and permanent
control measures which are shown on the project plans and for which there is a contract item of work.  Adjustments in the
items of work and quantities listed in the schedule of values shall be made when required to address approved amendments to
the SWPPP.

The sum of the amounts for the units of work listed in the schedule of values shall be equal to the contract lump sum
price for water pollution control.

If approved in writing by the Engineer, the schedule of values will be used to determine progress payments for water
pollution control during the progress of the work.  The schedule of values will be used as the basis for calculating any
adjustment in compensation for the contract item for water pollution control due to changes in the work ordered by the
Engineer.

SWPPP IMPLEMENTATION
Upon approval of the SWPPP, the Contractor shall be responsible throughout the duration of the project for installing,

constructing, inspecting, and maintaining the control measures included in the SWPPP and any amendments thereto and for
removing and disposing of temporary control measures.  Unless otherwise directed by the Engineer or specified in these
special provisions, the Contractor's responsibility for SWPPP implementation shall continue throughout any temporary
suspension of work ordered in conformance with the provisions in Section 8-1.05, "Temporary Suspension of Work," of the
Standard Specifications.  Requirements for installation, construction, inspection, maintenance, removal, and disposal of
control measures are specified in the Handbook and these special provisions.

Soil stabilization practices and sediment control measures, including minimum requirements, shall be provided
throughout the winter season, defined as between October 1 and May 1.

Implementation of soil stabilization practices and sediment control measures for soil-disturbed areas on the project site
shall be completed, except as provided for below, not later than 20 days prior to the beginning of the winter season or upon
start of applicable construction activities for projects which begin either during or within 20 days of the winter season.

Throughout the winter season, the active, soil-disturbed area of the project site shall be not more than 2 hectares.  The
Engineer may approve, on a case-by-case basis, expansions of the active, soil-disturbed area limit.  The Contractor shall
demonstrate the ability and preparedness to fully deploy soil stabilization practices and sediment control measures to protect
soil-disturbed areas on the project site before the onset of precipitation.  A quantity of soil stabilization and sediment control
materials shall be maintained on site equal to 125 percent of that sufficient to protect unprotected, soil-disturbed areas on the
project site.  A detailed plan for the mobilization of sufficient labor and equipment shall be maintained to fully deploy control
measures required to protect unprotected, soil-disturbed areas on the project site prior to the onset of precipitation.  A current
inventory of control measure materials and the detailed mobilization plan shall be included as part of the SWPPP.

Throughout the winter season, soil-disturbed areas of the project site shall be considered to be nonactive whenever soil
disturbing activities are expected to be discontinued for a period of 20 or more days and the areas are fully protected. Areas
that will become nonactive either during the winter season or within 20 days thereof shall be fully protected with soil
stabilization practices and sediment control measures within 10 days of the discontinuance of soil disturbing activities or
prior to the onset of precipitation, whichever is first to occur.

Throughout the winter season, active soil-disturbed areas of the project site shall be fully protected at the end of each day
with soil stabilization practices and sediment control measures unless fair weather is predicted through the following work
day.  The weather forecast shall be monitored by the Contractor on a daily basis.  The National Weather Service forecast shall
be used.  An alternative weather forecast proposed by the Contractor may be used if approved by the Engineer.  If
precipitation is predicted prior to the end of the following work day, construction scheduling shall be modified, as required,
and functioning control measures shall be deployed prior to the onset of the precipitation.
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The Contractor shall implement, year-round and throughout the duration of the project, control measures included in the
SWPPP for sediment tracking, wind erosion, non-storm water management and waste management and disposal.

The Engineer may order the suspension of construction operations which create water pollution if the Contractor fails to
conform to the provisions of this section "Water Pollution Control" as determined by the Engineer.

MAINTENANCE
To ensure the proper implementation and functioning of control measures, the Contractor shall regularly inspect and

maintain the construction site for the control measures identified in the SWPPP.  The Contractor shall identify corrective
actions and time needed to address any deficient measures or reinitiate any measures that have been discontinued.

The construction site inspection checklist provided in the Handbook shall be used to ensure that the necessary measures
are being properly implemented, and to ensure that the control measures are functioning adequately.  One copy of each site
inspection record shall be submitted to the Engineer.

During the winter season, inspections of the construction site shall be conducted by the Contractor to identify deficient
measures, as follows:

A. Prior to a forecast storm;
B. After any precipitation which causes runoff capable of carrying sediment from the construction site;
C. At 24 hour intervals during extended precipitation events; and
D. Routinely, at a minimum of once every 2 weeks.

If the Contractor or the Engineer identifies a deficiency in the deployment or functioning of an identified control
measure, the deficiency shall be corrected immediately.  The deficiency may be corrected at a later date and time if requested
by the Contractor and approved by the Engineer in writing, but not later than the onset of subsequent precipitation.  The
correction of deficiencies shall be at no additional cost to the State.

PAYMENT
The contract lump sum price paid for prepare storm water pollution prevention plan shall include full compensation for

furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in developing, preparing,
obtaining approval of, revising, and amending the SWPPP, as shown on the plans, as specified in the Standard Specifications
and these special provisions, and as directed by the Engineer.

Attention is directed to Section 9-1.06, "Partial Payments," and Section 9-1.07, "Payment After Acceptance," of the
Standard Specifications.  Payments for prepare storm water pollution prevention plan will be made as follows:

A. After the SWPPP has been approved by the Engineer, 75 percent of the contract item price for prepare storm water
pollution prevention plan will be included in the monthly partial payment estimate; and

B. After acceptance of the contract pursuant to Section 7-1.17, "Acceptance of Contract," payment for the remaining 25
percent of the contract item price for prepare storm water pollution prevention plan will be made in conformance
with the provisions in Section 9-1.07.

The contract lump sum price paid for water pollution control shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in installing, constructing, maintaining,
removing, and disposing of control measures, except those shown on the plans and for which there is a contract item of work,
and excluding developing, preparing, obtaining approval of, revising, and amending the SWPPP, as shown on the plans, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

Changes in control measures required by an approved amendment to the SWPPP, except changes to those control
measures shown on the plans and for which there is a contract item of work, will be considered extra work as provided in
Section 4-1.03D of the Standard Specifications and the following:

A. If the control measure is listed in the approved SWPPP schedule of values, an adjustment in compensation for the
contract item for water pollution control will be made by applying the increase or decrease in quantities to the
approved schedule of values.  No adjustment of compensation will be made to the unit price listed for items in the
schedule of values due to any increase or decrease in the quantities, regardless of the reason for the increase or
decrease.  The provisions in Section 4-1.03B, "Increased or Decreased Quantities," of the Standard Specifications
shall not apply to items listed in the schedule of values.

B. If the control measure is not listed in the approved SWPPP schedule of values, payment will be made by force
account.

Those control measures which are shown on the plans and for which there is a contract item of work will be measured
and paid for as that contract item of work.
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The Engineer will retain an amount equal to 25 percent of the estimated value of the contract work performed during
estimate periods in which the Contractor fails to conform to the provisions of this section "Water Pollution Control" as
determined by the Engineer.

Retentions for failure to conform to the provisions in this section "Water Pollution Control" shall be in addition to the
other retentions provided for in the contract.  The amounts retained for failure of the Contractor to conform to the provisions
in this section will be released for payment on the next monthly estimate for partial payment following the date that an
approved SWPPP has been implemented and maintained, and water pollution is adequately controlled, as determined by the
Engineer.
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10-1.29  MATERIAL CONTAINING AERIALLY DEPOSITED LEAD

Earthwork involving materials containing aerially deposited lead shall conform to the provisions in Section 19,
"Earthwork," of the Standard Specifications and these special provisions.

Attention is directed to "Aerially Deposited Lead" of these special provisions.
Type Y material exists within the area from the existing edge to 1.5-m measured horizontally from the edges of existing

pavement as shown on the plans.  These materials shall be excavated to a depth of 0-m to 1.0-m below existing grade.  These
materials are hazardous waste regulated by the State of California that may be reused as permitted under the Variance of the
Department of Toxic Substances Control.  These materials shall be placed as shown on the plans and covered with a
minimum 0.3-m layer of material as directed by the Engineer.  Temporary surplus material may be generated on this project
due to the requirements of stage construction.  Temporary surplus material shall not be transported outside the project limits.
In order to conform to the requirements of these provisions, it may be necessary to stockpile materials for subsequent stages
or construct some embankments out of stage or handle temporary surplus material more than once.

HEALTH AND SAFETY
The Contractor shall prepare a project specific Lead Compliance Plan to prevent or minimize worker exposure to lead

contamination in soil.  Attention is directed to Title 8, California Code of Regulations, Section 1532.1, "Lead," for specific
Cal-OSHA requirements when working with lead.

The Lead Compliance Plan shall contain the elements listed in Title 8, California Code of Regulations, Section
1532.1(e)(2)(B).  Before submission to the Engineer, the Lead Compliance Plan shall be approved by an Industrial Hygienist
certified in Comprehensive Practice by the American Board of Industrial Hygiene and paid by the Contractor.  The Plan shall
be submitted to the Engineer at least 15 days prior to beginning work in areas containing aerially deposited lead.

Prior to performing work in areas containing aerially deposited lead, personnel who have no prior training or are not
current in their training status, including State personnel, shall complete a safety training program provided by the
Contractor.  The safety training program shall meet the requirements of Title 8, California Code of Regulations,
Section 1532.1, "Lead."

Personal protective equipment, training, washing facilities, and medical surveillance required by the Contractor's Lead
Compliance Plan shall be supplied to State personnel by the Contractor.  The number of State personnel will be 5.

The Lead Compliance Plan shall include perimeter air monitoring incorporating upwind and downwind locations as
shown on the plans and as approved by the Engineer.  Monitoring shall be by high volume sampler for total suspended
particulates.  Analysis for lead shall be by California Air Resources Board SOP 005-5.1.  Daily monitoring shall take place
while the Contractor clears and grubs and constructs earthwork.  A single representative daily sample shall be analyzed for
lead.  Analytical data shall be submitted to the Engineer in writing within 5 working days of obtaining the sample.  Average
lead concentrations shall not exceed 1.5 microgram per cubic meter of air per day.  If concentrations exceed this level the
contractor shall stop work and modify work to prevent release of lead.

The Contractor shall not clear and grub or construct earthwork within the project limits, unless authorized in writing by
the Engineer, until the Lead Compliance Plan has been accepted by the Engineer.

The Lead Compliance Plan will be paid for as a lump sum.
The contract lump sum price paid for Lead Compliance Plan shall include full compensation for furnishing all labor,

materials, tools, equipment, and incidentals and for doing all the work involved in preparing the Lead Compliance Plan, and
for providing personal protective equipment, training and medical surveillance, as specified in the Standard Specifications
and these special provisions, and as directed by the Engineer.

WORK PLAN
The Contractor shall prepare a work plan for handling and stockpiling materials containing hazardous levels of lead.  The

work plan shall include provisions for sampling any stockpile area after removal of the materials.  The plan shall meet the
requirements for the design and development of the sampling plan, statistical analysis, and reporting of test results contained
in USEPA, SW 846, "Test Methods for Evaluating Solid Waste," Volume II:  Field Manual Physical/Chemical, Chapter
Nine, Section 9.1.  The plan shall be submitted to the Engineer at least 15 days prior to beginning work in areas containing
lead.

The Engineer will notify the Contractor of acceptance or rejection of any submitted or revised Lead Compliance Plan,
work plan, and excavation and transportation plan not more than 10 days after submittal of the plan.

Excavation, transportation, placement, and handling of materials containing aerially deposited lead shall be processed
without visible dust.  The Contractor shall have a water truck available at all times while performing clearing and grubbing
and earthwork operations in work areas containing aerially deposited lead.

Prior to traveling on public roads, loose and extraneous material shall be removed from surfaces outside the cargo areas
of the transporting vehicles and the cargo shall be covered with tarpaulins, or other cover approved by the Engineer.  The
Contractor shall be responsible for costs due to spillage of material containing lead during transport.  The Department will
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not consider the Contractor a generator of these hazardous materials, and the Contractor will not be obligated for further
cleanup, removal or remedial action for such materials handled or disposed of in conformance with the requirements
specified herein and the appropriate State and Federal laws and regulations and county and municipal ordinances and
regulations regarding hazardous waste.  The Engineer will sign all hazardous waste manifests.

If disposal of materials containing aerially deposited lead is within California, the disposal site shall be operating under a
permit issued by the California Environmental Protection Agency (Cal-EPA) Boards.  If disposal is outside California, the
disposal site will be approved by the Engineer and shall be operating under a permit issued by the United States
Environmental Protection Agency (EPA).

The Engineer will obtain the EPA Generator Identification Number and the State of California Board of Equalization
Identification Number for hazardous material disposal.  The Engineer will sign all hazardous waste manifests.

Sampling, analyzing, transporting, and disposing of materials containing aerially deposited lead excavated outside the
pay limits of excavation will be at the Contractor’s expense.

Full compensation for conforming to the requirements of this section involving materials containing aerially deposited
lead, except as otherwise specifically provided in these special provisions, shall be considered as included in the contract
prices paid per cubic meter for roadway excavation (Type Y) and no additional compensation will be allowed therefor.
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ENGINEER'S ESTIMATE
07-117044

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150608 REMOVE CHAIN LINK FENCE M 4130

22 150662 REMOVE METAL BEAM GUARD
RAILING

M 350

23 150711 REMOVE PAINTED TRAFFIC STRIPE M 3360

24 150713 REMOVE PAVEMENT MARKING M2 120

25 150174 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 9190

26 150722 REMOVE PAVEMENT MARKER EA 2590

27 150742 REMOVE ROADSIDE SIGN EA 110

28 150760 REMOVE SIGN STRUCTURE EA 2

29 150820 REMOVE INLET EA 2

30 150821 REMOVE HEADWALL EA 9

31
(S)

152317 RESET ROADSIDE SIGN (TWO POST) EA 3

32 153153 COLD PLANE ASPHALT CONCRETE
PAVEMENT (45 MM MAXIMUM)

M2 2450

33 153210 REMOVE CONCRETE M3 300

34 153531 ACCESS OPENING, SOFFIT EA 2

35 156535 REMOVE BOX CULVERT M3 32

36 157550 BRIDGE REMOVAL LS LUMP SUM LUMP SUM

37 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

38 190101 ROADWAY EXCAVATION M3 6940

39 190151 CHANNEL EXCAVATION M3 3040

40
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 367

4
REVISED PER ADDENDUM NO. 3 DATED NOVEMBER 15, 2000



ENGINEER'S ESTIMATE
07-117044

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61
(S)

018583 PLANT GROUP Z (9 M) EA 31

62
(S)

204035 PLANT (GROUP A) EA 470

63
(S)

204038 PLANT (GROUP U) EA 170

64
(S)

204099 PLANT ESTABLISHMENT WORK LS LUMP SUM LUMP SUM

65
(S)

206560 CONTROL AND NEUTRAL
CONDUCTORS

LS LUMP SUM LUMP SUM

66
(S)

206611 25 MM ELECTRIC REMOTE
CONTROL VALVE

EA 17

67
(S)

206614 50 MM ELECTRIC REMOTE
CONTROL VALVE

EA 2

68
(S)

018584 8 STATION IRRIGATION
CONTROLLER (PEDESTAL
MOUNTED)

EA 1

69
(S)

206908 12 STATION IRRIGATION
CONTROLLER (PEDESTAL
MOUNTED)

EA 1

70
(S-F)

208249 20 MM PLASTIC PIPE (PR 200)
(SUPPLY LINE)

M 6110

71
(S-F)

208250 25 MM PLASTIC PIPE (PR 200)
(SUPPLY LINE)

M 835

72
(S-F)

208251 32 MM PLASTIC PIPE (PR 200)
(SUPPLY LINE)

M 250

73
(S-F)

208252 40 MM PLASTIC PIPE (PR 200)
(SUPPLY LINE)

M 60

74
(S-F)

208253 50 MM PLASTIC PIPE (PR 200)
(SUPPLY LINE)

M 2510

75
(S)

208435 50 MM BACKFLOW PREVENTOR
ASSEMBLY

EA 2

76
(S)

208483 SPRINKLER (TYPE C-3) EA 690

77
(S)

208491 50 MM GATE VALVE EA 6

78
(S)

018585 25 MM FILTER ASSEMBLY UNIT EA 6

79
(S)

018586 32 MM FILTER ASSEMBLY UNIT EA 5

80 260201 CLASS 2 AGGREGATE BASE M3 78 300
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ENGINEER'S ESTIMATE
07-117044

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101 018587 CORE THROUGH CAP BEAM/HINGE EA 2

102 018588 CORE THROUGH ABUTMENT EA 2

103
(S)

518050 PTFE BEARING EA 8

104
(S-F)

518201 MASONRY BLOCK WALL M2 206

105
(S)

519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 24

106
(S)

519128 JOINT SEAL ASSEMBLY (MR 100
MM)

M 13

107
(S)

519129 JOINT SEAL ASSEMBLY (MR 101 MM
- 160 MM)

M 12

108
(S)

519144 JOINT SEAL (MR 50 MM) M 64

109
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 716 400

110
(S-F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 39 624

111
(S-F)

520107 BAR REINFORCING STEEL (BOX
CULVERT)

KG 67 386

112
(F)

560208 FURNISH SIGN STRUCTURE
(TUBULAR)

KG 5100

113
(S-F)

560209 INSTALL SIGN STRUCTURE
(TUBULAR)

KG 5100

114
(F)

560213 FURNISH SIGN STRUCTURE
(LIGHTWEIGHT)

KG 3200

115
(S-F)

560214 INSTALL SIGN STRUCTURE
(LIGHTWEIGHT)

KG 3200

116
(F)

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 24 700

117
(S-F)

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 24 700

118
(S)

561008 760 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 18

119
(S)

561009 920 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 24

120
(S)

561010 1070 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 7
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ENGINEER'S ESTIMATE
07-117044

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121 566011 ROADSIDE SIGN - ONE POST EA 250

122 566012 ROADSIDE SIGN - TWO POST EA 46

123 566013 ROADSIDE SIGN (STRAP AND
SADDLE BRACKET METHOD)

EA 23

124 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 300

125 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 590

126 650075 600 MM REINFORCED CONCRETE
PIPE

M 4.2

127 650077 750 MM REINFORCED CONCRETE
PIPE

M 8

128 650079 900 MM REINFORCED CONCRETE
PIPE

M 14

129 018589 250 MM ALTERNATIVE METAL
CONDUIT

M 480

130 018590 600 MM ENTRANCE TAPER (TYPE 1) EA 1

131
(S)

018591 300 MM DUCTILE IRON WATER
MAIN (CL 200)

M 240

132
(S)

018592 300 MM DUCTILE IRON WATER
MAIN (CL 200, PIPE AND CASING)

M 171

133 705336 450 MM ALTERNATIVE FLARED END
SECTION

EA 8

134
(S)

018593 200 MM POLYVINYL CHLORIDE
SEWER MAIN (CL 200)

M 200

135
(S)

018594 200 MM POLYVINYL CHLORIDE
SEWER MAIN (CL 200, PIPE AND
CASING)

M 180

136 721009 ROCK SLOPE PROTECTION (FACING,
METHOD B)

M3 75

137 721024 ROCK SLOPE PROTECTION (1/4T,
METHOD B)

M3 33

138
(F)

721420 CONCRETE (DITCH LINING) M3 134

139 729010 ROCK SLOPE PROTECTION FABRIC M2 400

140 731501 MINOR CONCRETE (CURB) M3 8
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ENGINEER'S ESTIMATE
07-117044

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

181
(S)

860701 INTERCONNECTION CONDUIT AND
CONDUCTOR

LS LUMP SUM LUMP SUM

182
(S)

018597 TWO-SIZE 103 CONDUITS (BRIDGE-
INTERIOR ATTACHED)

M 500

183
(S)

860767 SIZE 32 INNERDUCT M 530

184
(S)

860797 ELECTRIC SERVICE  (IRRIGATION) LS LUMP SUM LUMP SUM

185
(S)

018598 REMOVE EXISTING SIGNAL SYSTEM
(LOCATION 1)

LS LUMP SUM LUMP SUM

186
(S)

018599 REMOVE EXISTING SIGNAL SYSTEM
(LOCATION 2)

LS LUMP SUM LUMP SUM

187 BLANK

188 020205 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

189 020206 ROADWAY EXCAVATION (TYPE Y) M3 4760

190 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID:
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